STATE OF CALI FORNI A
Bl D OPENI NG DATE 02/ 13/ 02
CONTRACT NUMBER 04- 006044
LOCATI ON 04- CC-680-24.6/25. 1

DB GOALS:
PROPCSALS | SSUED 27

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS FCRT

ENG NEERS EST

Bl D TOTAL

18,993, 477. 00

19, 686, 804. 03

20, 290, 000. 00

20, 318, 440. 00

20, 696, 521. 00

HE2

Bl DDER | D

D

SUMMARY

I N CONTRA COSTA COUNTY I N MARTI NEZ
FROM MOCOCO OVERHEAD TO BENI Cl A
MARTI NEZ BRI DGE AND OVERHEAD

TOLL PLAZA CONSTRUCTI ON

0

27,585,000. 00 AMOUNT UNDER

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
FUND TOTAL

DEPARTMENT

OF TRANSPORTATI ON

Bl D211

PACE 1

02/ 21/ 02
CONTRACT CODE 'A '
54 CONTRACT | TEMS

FEDERAL AID ACI M 680-1(054)56

TOTAL NUMBER OF WORKI NG DAYS 760

8,591, 523. 00

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

WEST BAY BUI LDERS | NC

P O BOX 3474
SAN RAFAEL CA 94912-3474

ARNTZ BUI LDERS

19 PAVARON VAY
NOVATO CA 94949

WEST COAST CONTRACTORS | NC

2320 COURAGE DRI VE STE 111
FAI RFI ELD CA 94533

S J AMOROSO CONSTRUCTI ON CO
I NC

390 BRI DGE PARKVWAY

REDWOCD SHORES CA 94065

ROEBBELEN LATHROP JOI NT
VENTURE

P O BOX 2005

BENICIA CA 94510-0819

FAX

FAX

FAX

FAX

FAX

415 456-8972
00626859
415 459- 0665

415 382-1188
00727072
415 883-3756

707 435-1000
00442604
707 435-1010

650 654-1900
00331024
650 654-9002

707 746-8000
00765259
707 746-8080

PERCENT UNDER EST 31. 15



04- 006044
04- CC-680-2
02/ 13/ 02

21,913, 251. 20

3

SHI MM CK CONSTRUCTI ON COVPANY
I NC

24200 CLAW TER ROAD

HAYWARD CA 94545

Bl D211
PACE 2
02/ 21/ 02

510 293-1100
00594575
FAX 510 293-1110



04- 006044
04- CC-680-2
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 3

02/ 21/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AERCO PACI FI C
RANCHO CCORDOVA CA

ANNI NG JOHNSON
HAYWARD CA

BAY CI TI ES MECHANI CAL
RI CHMOND CA

C AND S ERECTORS
SAN RAMON CA

CARONE AND COVPANY
CONCORD CA

DARDEN PAI NTI NG
CONCORD CA

HGH
OAKLAND CA

LESCORE
LAFAYETTE CA

PACI FI C COAST STEEL
SAN DI EGO CA

SHEPARD AND SONS
SAN LEANDRO CA

STOCKTON TRI | NDUSTRI ES
STOCKTON CA

CONTI NUED ON NEXT PAGE

LANDSCAPI NG

METAL DECK

HEATI NG, VENTI LATI ON, Al R CONDI TI ONI NG AND FLASHI NG

ALUM NUM PANELS

EARTHWORK, ASPHALT CONCRETE PAVI NG AND UTI LI TI ES

PAI NTI NG

ELECTRI CAL

PLUMBI NG

REBAR

DRYWALL AND METAL STUDS

STEEL AND M SCELLANEQUS METALS



04- 006044 Bl D211

04- CC-680-2 PACGE 4

02/ 13/ 02 02/ 21/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 VACA VALLEY W NDOANS AND GLAZI NG
VACAVI LLE CA
VERTRANS ELEVATORS
ALAMO CA
WESTECH ROCFI NG

BERKELEY CA



04- 006044 Bl D211

04- CC-680-2 PAGE 5

02/ 13/ 02 02/ 21/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 Al S GYPSUM BOARD AND METAL FRAM NG
SHI NGLE SPRINGS CA
ANNI NG JOHNSON METAL DECK
HAYWARD CA
B K MLL CABI NETS
NEWARK  CA
BAUMAN LANDSCAPE LANDSCAPI NG
RI CHVOND CA
BAY AREA REI NFORCI NG REBAR
NAPA CA
BAY CI TI ES HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
RI CHVOND CA
C AND S ERECTORS ALUM NUM COVPCSI TE PANELS
SAN RAMON CA
CON FRANKE ELECTRI CAL
STOCKTON CA
GUARANTEE GLASS ALUM NUM W NDONS AND GLASS
RI CHVOND CA
MC CLONE CONCRETE FORMAORK
SACRAMENTO CA
PETERSON MECHANI CAL PLUMBI NG
SONOVA  CA

CONTI NUED ON NEXT PAGE



04- 006044 Bl D211

04- CC- 680- 2 PAGE 6

02/ 13/ 02 02/ 21/ 02

LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 R C KNAPP GRADI NG
RI CHVOND CA
REDWOOD PAI NTI NG PAI NTI NG
PI TTSBURG CA
STOCKTON TRI | NDUSTRI ES STRUCTURAL STEEL AND ALUM NUM HANDRAI L
STOCKTON  CA
THYSSEN ELEVATORS
HAYWARD CA
VESTECH ROOFI NG
BERKELEY CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANNI NG JOHNSON DECKI NG

HAYWARD CA
B AND R ROOFI NG
OAKLAND CA
B K MLL CABI NETS AND TABLES
NEWARK CA
BAUMAN LANDSCAPE LANDSCAPI NG
RI CHVOND CA
BRUCE CARONE EARTHWORK
CONCORD CA

CONTI NUED

ON NEXT PAGE



04- 006044
04- CC-680-2
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PACE 7
02/ 21/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

C AND S ERECTORS
SAN RAMON CA

GUARANTEE GLASS
RI CHMOND CA

HGH
OAKLAND CA

MC GARTH
EVERYVI LLE CA

PETERSON MECHANI CAL
SONOVA CA

RF Z
SAN JOSE CA

R J LANTH ER
ESCONDI DO CA

REDWOCOD PAI NTI NG
PI TTSBURG CA

STOCKTON TRI
STOCKTON CA

THYSSEN
HAYWARD CA

COVWPCSI TE PANELS

W NDOWS

ELECTRI CAL

REBAR

PLUMBI NG

STUDS AND DRYWALL

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

PAI NTI NG AND VI NYL

STRUCTURAL STEEL

ELEVATORS



04- 006044
04- CC-680-2
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 8

02/ 21/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ANNI NG JOHNSON
HAYWARD CA

B AND R
CAKLAND CA

B K M LLWORK
NEWARK  CA

BAY CI TI ES
RI CHVOND CA

C AND S ERECTORS
SAN RAMON CA

CARONE AND COVPANY
CONCORD CA

CON J FRANKE
STOCKTON CA

ENVI RONVENTAL CONSTRUCTI ON
SANTA MARIA CA

GHI LOTTI
SAN RAFAEL CA

GUARANTEE GLASS
RI CHVOND CA

PACI FI C COAST STEEL
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

METAL DECK

ROOFI NG AND WATERPROCFI NG

M LLWORK

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

VETAL PANELS

BU LDl NG AND EARTHWORK

ELECTRI CAL

LANDSCAPI NG

DEMOLI TI ON, EARTHWORK AND ASPHALT

GLAZI NG

REI NFORCI NG



04- 006044 Bl D211

04- CC-680-2 PAGE 9

02/ 13/ 02 02/ 21/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PETERSON MECHANI CAL
SONOVA  CA

REDWOOD PAI NTI NG
PI TTSBURG CA

ROLLI E FRENCH
SAN JCSE CA

ROSCAL STEEL
Bl LLI NGS Mr

THYSSEN
HAYWARD CA

WORLDW DE
CONCORD CA

Bl DDER | D NAME AND ADDRESS

PLUMBI NG

PAI NTI NG

DRYWALL AND PLASTER

M SCELLANEQUS STRUCUTRAL STEEL

ELEVATORS

SURVEYI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AERCO PACI FI C
RANCHO CORDOVA CA

AL CAL
HAYWARD CA

ANNI NG JOHNSON
HAYWARD CA

C AND S ERECTORS
SAN RAMON CA

CONTI NUED ON NEXT PAGE

LANDSCAPI NG

ROCFI NG

METAL DECKI NG

ALUM NUM PANELS



04- 006044
04- CC-680-2
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 10

02/ 21/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CARONE AND COVPANY
CONCCRD CA

FRANKEE
STOCKTON CA

GEO MASKER
CAKLAND CA

GUARANTEE GLASS
RI CHVOND CA

KWAN WO
SAN FRANCI SCO CA

L T M CONSTRUCTI ON
SAN LEANDRO CA

N WD
GRANTS PASS OR

PACI FI C COAST STEEL
SAN DI EGO CA

PETERSON MECHANI CAL
SONOVA  CA

R J LANTH ER
ESCONDI DO CA

SHEPARD AND SONS
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

EARTHWORK AND PAVI NG

ELECTRI CAL

PAI NTI NG AND WALL COVERI NG

GLAZI NG AND ALUM NUM CURTAI' N WALL

STRUCTURAL STEEL AND M SCELLANEQUS METALS

CONCRETE

CASEVIORK

REI NFORCI NG

PLUMBI NG

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

GYPSUM WALLBOARO AND METAL FRAM NG



04- 006044
04- CC-680-2
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 11

02/ 21/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

THYSSEN KRUPP
HAYWARD CA

Bl DDER | D NAME AND ADDRESS

ELEVATORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AERCO PACI FI C
RANCHO CORDOVA CA

ANNI NG JOHNSON
HAYWARD CA

BAY CI Tl ES
RI CHMOND CA

CON J FRANKE
STOCKTON CA

GH LOTTI BROTHERS
SAN RAFAEL CA

PACI FI C COAST STEEL
VACAVI LLE CA

REDWOOD PAI NTI NG
PI TTSBURG CA

STOCKTON TRI
STOCKTON CA

TABER CONSTRUCTI ON
MARTI NEZ CA

LANDSCAPI NG

METAL DECK

MECHANI CAL

ELECTRI CAL

SI TE WORK

REBAR

PAI NTI NG

STRUCTURAL STEEL

ARCHI TECTURAL



04- 006044 Bl D211

04- CC- 680- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
02/ 13/ 02 02/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUWP SUM 30, 000. 00* 30, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 510 1,927.00 982, 770. 00
3 022019 ELECTRONI C MOBI LE DAI LY DI ARY COMPUTER LS LUWP SUM 10, 000. 00* 10, 000. 00
SYSTEM DATA DELI VERY
4 022020 TEMPORARY ENTRANCE/ EXI TS EA 3 2,500. 00 7, 500. 00
5 022021 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 4, 000. 00 12, 000. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 120 15. 00 1, 800. 00
7 150805 REMOVE CULVERT M 14 30. 00 420. 00
8 153101 PLANE ASPHALT CONCRETE PAVENENT MR 200 15. 00 3, 000. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 3, 000. 00* 3, 000. 00
10 190101 ROADWAY EXCAVATI ON VB 830 40. 00 33, 200. 00
11 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 82 50. 00 4, 100. 00
12 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 200 65. 00 13, 000. 00
13 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 25 100. 00 2, 500. 00
WALL)
14 200001 HI GHVAY PLANTI NG LS LUVP SUM 194, 220. 00* 194, 220. 00
15 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 30, 000. 00* 30, 000. 00
16 208000 | RRI GATI ON SYSTEM LS LUWP SUM 175, 205. 00* 175, 205. 00
17 022022 75 MVl ALTERNATI VE CONDUI T M 70 40. 00 2, 800. 00
18 022023 150 MM ALTERNATI VE CONDUI T M 4 50. 00 200. 00
19 208731 200 MM CORRUGATED HI GH DENSI TY M 19 200. 00 3, 800. 00
POLYETHYLENE Pl PE CONDUI T
20 250401 CLASS 4 AGGREGATE SUBBASE VB 650 35. 00 22, 750. 00
21 260301 CLASS 3 AGGREGATE BASE VB 660 44.00 29, 040. 00
22 390102 ASPHALT CONCRETE (TYPE A) TONN 660 66. 00 43, 560. 00
23 394001 PLACE ASPHALT CONCRETE DI KE M 47 70. 00 3, 290. 00
24 395001 LI QUI D ASPHALT, SC 70 (PRI ME COAT) TONN 5 880. 00 4, 400. 00
25 401000 CONCRETE PAVEMENT V] 25 460. 00 11, 500. 00
26 404092 SEAL PAVEMENT JO NT M 40 15. 00 600. 00
27 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 70 679. 00 47, 530. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 11 1, 600. 00 17, 600. 00
29 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 1, 960 2.25 4, 410. 00
30 566011 ROADSI DE SI GN - ONE POST EA 2 200. 00 400. 00
31 022024 WEATHER STATI ON LS LUVP SUM 24, 000. 00* 24, 000. 00
32 620910 450 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 27 330. 00 8, 910. 00
33 620911 450 MM ALTERNATI VE Pl PE CULVERT (TYPE B) M 15 420. 00 6, 300. 00
34 620915 600 MVl ALTERNATI VE Pl PE CULVERT ( TYPE B) M 3 2, 000. 00 6, 000. 00
35 022025 100 MM PLASTI C PI PE M 2 50. 00 100. 00



04- 006044 Bl D211

04- CC-680-2 CONTRACT PROPOSAL OF LOW BI DDER PACGE 13

02/ 13/ 02 02/ 21/ 02

| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 731502 M NOR CONCRETE (M SCELLANEQUS VB 66 720. 00 47,520. 00
CONSTRUCTI ON)
37 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 592 6. 50 3, 848. 00
38 800391 CHAI' N LI NK FENCE (TYPE CL-1. 8) M 30 69. 00 2,070. 00
39 802592 2.4 MCHAIN LINK GATE (TYPE CL-1.8) EA 2 500. 00 1, 000. 00
40 820151 OBJECT MARKER (TYPE L-1) EA 2 50. 00 100. 00
41 832003 METAL BEAM GUARD RAI LI NG (WOOD PGCST) M 180 55. 00 9, 900. 00
42 839521 CABLE RAI LI NG M 55 29. 00 1, 595. 00
43 022026 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 700. 00 1, 400. 00
44 839551 TERM NAL SECTI ON ( TYPE B) EA 1 100. 00 100. 00
45 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00
46 839701 CONCRETE BARRI ER ( TYPE 60) M 40 301. 00 12, 040. 00
47 839704 CONCRETE BARRI ER ( TYPE 60D) M 55 163. 00 8, 965. 00
48 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1,510 2.00 3, 020. 00
49 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M 33 3.00 99. 00
50 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 41 25.00 1, 025. 00
51 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 78 5. 00 390. 00
52 994650 BUI LDI NG WORK LS LUMP SUM 17, 140, 000. 00* 17, 140, 000. 00
53 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00* 3, 500. 00
PREVENTI ON PLAN
54 074020 WATER PCLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
TOTAL 18, 993, 477. 00



| TEM

CoO~NOOUTAWNPE

04- 006044
04- CC-680-2
02/ 13/ 02

SUMMARY

OF

RE MA I

N

BI DDERS

Bl D211
PAGE 14
02/ 21/ 02
FI FTH
BI D AMOUNT
30, 000. 00* 30000
2, 600. 00 1326000
10, 000. 00* 10000
3, 030. 00 9090
3, 300. 00 9900
16. 00 1920
138. 00 1932
16. 00 3200
5, 000. 00* 5000
43. 00 35690
53. 00 4346
69. 00 13800
105. 00 2625
182, 900. 00* 182900
31, 500. 00* 31500
173, 500. 00* 173500
44.00 3080
55. 00 220.
220.00 4180
37.00 24050
46. 00 30360
70. 00 46200
73.00 3431
925. 00 4625
216. 00 5400
16. 50 660.
633. 00 44310
580. 00 6380
2.35 4606
132. 00 264.
10, 000. 00* 10000
350. 00 9450
450. 00 6750
2,200. 00 6600
50. 00 100.
575. 00 37950
2.00 1184
53. 00 1590
465. 00 930



04- 006044

19, 686, 804. 03

20, 290, 000. 00

I N

04- CC- 680- 2 SUMMARY OF REMA
02/ 13/ 02
------------------------------- R A EREEEPERERE RN
SECOND | THI RD |
BI D AMOUNT | BI D AMOUNT

------------------------------- R CRREEEEREEEPEeey

78.75 157. 50| 175. 00 350

57.75 10395. 00| 70. 00 12600

70. 35 3869. 25| 100. 00 5500

735. 00 1470. 00| 750. 00 1500

105. 00 105. 00| 250. 00 250

2,100. 00 2100. 00| 2, 200. 00 2200

277. 46 11098. 40| 300. 00 12000

192. 15 10568. 25| 200. 00 11000

. 89 1343. 90| 11. 00 16610

. 89 29. 37| 175. 00 5775

52. 50 2152. 50| 30. 00 1230

26. 25 2047. 50| 60. 00 4680.

15, 608, 455. 00* 15608455, 00| 18, 879, 860. 00*  18879860.

3, 675. 00* 3675. 00| 5, 000. 00* 5000.

47, 250. 00* 47250. 00| 25, 000. 00* 25000.

20, 318, 440. 00

NG BIDDERS
_______________________________ |
FOURTH |
BI D AMOUNT

_______________________________ |

53. 00 106

58. 00 10440

32.00 1760

741. 00 1482

106. 00 106

2,116. 00 2116

271. 00 10840

171.00 9405

4.00 6040

21. 00 693

42.00 1722

16. 00 1248.

17,577, 000. 00  17577000.

529. 00* 529.

6, 824. 00* 6824.

Bl D211
PACGE 15
02/ 21/ 02
FI FTH
Bl D AMOUNT

55. 00 110.
61. 00 10980
70. 00 3850
770.00 1540.
120. 00 120.
2,200. 00 2200
285. 00 11400
205. 00 11275
2.00 3020
36. 00 1188
15. 00 615.
50. 00 3900.
18, 434, 200. 00* 18434200.
5, 000. 00* 5000.
113, 400. 00* 113400.

20, 696, 521. 00



04- 006044 Bl D211

04- CC- 680- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 16
02/ 13/ 02 02/ 21/ 02
| _______________________________
| TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 60, 000. 00* 60000. 00
2 | 3,500.00  1785000. 00
3| 20, 000. 00* 20000. 00
4 | 3, 500. 00 10500. 00
5 | 11, 500. 00 34500. 00
6 | 10. 00 1200. 00
7| 100. 00 1400. 00
8 | 25. 00 5000. 00
9 | 5, 000. 00* 5000. 00
10 | 45. 00 37350. 00
11 | 40. 00 3280. 00
12 | 60. 00 12000. 00
13 | 135. 00 3375. 00
14 | 230, 000. 00* 230000. 00
15 | 60, 000. 00* 60000. 00
16 | 180, 000. 00* 180000. 00
17 | 45. 00 3150. 00
18 | 75. 00 300. 00
19 | 200. 00 3800. 00
20 | 40. 00 26000. 00
21 | 40. 00 26400. 00
22 | 65. 00 42900. 00
23 | 100. 00 4700. 00
24 | 900. 00 4500. 00
25 | 325. 00 8125. 00
26 | 10. 00 400. 00
27 | 650. 00 45500. 00
28 | 500. 00 5500. 00
29 | 1.70 3332.00
30 | 200. 00 400. 00
31 | 25, 000. 00* 25000. 00
32 | 150. 00 4050. 00
33 | 150. 00 2250. 00
34 | 200. 00 600. 00
35 | 10. 00 20. 00
36 | 300. 00 19800. 00
37 | 1. 60 947. 20
38 | 50. 00 1500. 00
39 | 1, 000. 00 2000. 00



04- 006044

04- CC-680-2
02/ 13/ 02
SI XTH
BI D AMOUNT
50. 00 100. 00
55. 00 9900. 00
70. 00 3850. 00
700. 00 1400. 00
100. 00 100. 00
2, 000. 00 2000. 00
250. 00 10000. 00
175. 00 9625. 00
.50 755. 00
15. 00 495. 00
35. 00 1435. 00
4.00 312.00
19, 100, 000. 00* 19100000. 00
3, 500. 00* 3500. 00
90, 000. 00* 90000. 00

21,913, 251. 20

SUMMARY

OF

RE MA I

N

N G

B

DDERS

Bl D211
PACGE 17
02/ 21/ 02



STATE OF CALI FORNI A
Bl D OPENI NG DATE 02/ 13/ 02
CONTRACT NUMBER 04- 006044
LOCATI ON 04- CC-680-24.6/25. 1

DB GOALS:
PROPCSALS | SSUED 27

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS FCRT

ENG NEERS EST

Bl D TOTAL

18,993, 477. 00

19, 686, 804. 03

20, 290, 000. 00

20, 318, 440. 00

20, 696, 521. 00

HE2

Bl DDER | D

D

SUMMARY

I N CONTRA COSTA COUNTY I N MARTI NEZ
FROM MOCOCO OVERHEAD TO BENI Cl A
MARTI NEZ BRI DGE AND OVERHEAD

TOLL PLAZA CONSTRUCTI ON

0

27,585,000. 00 AMOUNT UNDER

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
FUND TOTAL

DEPARTMENT

OF TRANSPORTATI ON

Bl D211

PACE 1

02/ 21/ 02
CONTRACT CODE 'A '
54 CONTRACT | TEMS

FEDERAL AID ACI M 680-1(054)56

TOTAL NUMBER OF WORKI NG DAYS 760

8,591, 523. 00

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

WEST BAY BUI LDERS | NC

P O BOX 3474
SAN RAFAEL CA 94912-3474

ARNTZ BUI LDERS

19 PAVARON VAY
NOVATO CA 94949

WEST COAST CONTRACTORS | NC

2320 COURAGE DRI VE STE 111
FAI RFI ELD CA 94533

S J AMOROSO CONSTRUCTI ON CO
I NC

390 BRI DGE PARKVWAY

REDWOCD SHORES CA 94065

ROEBBELEN LATHROP JOI NT
VENTURE

P O BOX 2005

BENICIA CA 94510-0819

FAX

FAX

FAX

FAX

FAX

415 456-8972
00626859
415 459- 0665

415 382-1188
00727072
415 883-3756

707 435-1000
00442604
707 435-1010

650 654-1900
00331024
650 654-9002

707 746-8000
00765259
707 746-8080

PERCENT UNDER EST 31. 15



04- 006044
04- CC-680-2
02/ 13/ 02

21,913, 251. 20

3

SHI MM CK CONSTRUCTI ON COVPANY
I NC

24200 CLAW TER ROAD

HAYWARD CA 94545

Bl D211
PACE 2
02/ 21/ 02

510 293-1100
00594575
FAX 510 293-1110



04- 006044
04- CC-680-2
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 3

02/ 21/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AERCO PACI FI C
RANCHO CCORDOVA CA

ANNI NG JOHNSON
HAYWARD CA

BAY CI TI ES MECHANI CAL
RI CHMOND CA

C AND S ERECTORS
SAN RAMON CA

CARONE AND COVPANY
CONCORD CA

DARDEN PAI NTI NG
CONCORD CA

HGH
OAKLAND CA

LESCORE
LAFAYETTE CA

PACI FI C COAST STEEL
SAN DI EGO CA

SHEPARD AND SONS
SAN LEANDRO CA

STOCKTON TRI | NDUSTRI ES
STOCKTON CA

CONTI NUED ON NEXT PAGE

LANDSCAPI NG

METAL DECK

HEATI NG, VENTI LATI ON, Al R CONDI TI ONI NG AND FLASHI NG

ALUM NUM PANELS

EARTHWORK, ASPHALT CONCRETE PAVI NG AND UTI LI TI ES

PAI NTI NG

ELECTRI CAL

PLUMBI NG

REBAR

DRYWALL AND METAL STUDS

STEEL AND M SCELLANEQUS METALS



04- 006044 Bl D211

04- CC-680-2 PACGE 4

02/ 13/ 02 02/ 21/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 VACA VALLEY W NDOANS AND GLAZI NG
VACAVI LLE CA
VERTRANS ELEVATORS
ALAMO CA
WESTECH ROCFI NG

BERKELEY CA



04- 006044 Bl D211

04- CC-680-2 PAGE 5

02/ 13/ 02 02/ 21/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 Al S GYPSUM BOARD AND METAL FRAM NG
SHI NGLE SPRINGS CA
ANNI NG JOHNSON METAL DECK
HAYWARD CA
B K MLL CABI NETS
NEWARK  CA
BAUMAN LANDSCAPE LANDSCAPI NG
RI CHVOND CA
BAY AREA REI NFORCI NG REBAR
NAPA CA
BAY CI TI ES HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
RI CHVOND CA
C AND S ERECTORS ALUM NUM COVPCSI TE PANELS
SAN RAMON CA
CON FRANKE ELECTRI CAL
STOCKTON CA
GUARANTEE GLASS ALUM NUM W NDONS AND GLASS
RI CHVOND CA
MC CLONE CONCRETE FORMAORK
SACRAMENTO CA
PETERSON MECHANI CAL PLUMBI NG
SONOVA  CA

CONTI NUED ON NEXT PAGE



04- 006044 Bl D211

04- CC- 680- 2 PAGE 6

02/ 13/ 02 02/ 21/ 02

LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 R C KNAPP GRADI NG
RI CHVOND CA
REDWOOD PAI NTI NG PAI NTI NG
PI TTSBURG CA
STOCKTON TRI | NDUSTRI ES STRUCTURAL STEEL AND ALUM NUM HANDRAI L
STOCKTON  CA
THYSSEN ELEVATORS
HAYWARD CA
VESTECH ROOFI NG
BERKELEY CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANNI NG JOHNSON DECKI NG

HAYWARD CA
B AND R ROOFI NG
OAKLAND CA
B K MLL CABI NETS AND TABLES
NEWARK CA
BAUMAN LANDSCAPE LANDSCAPI NG
RI CHVOND CA
BRUCE CARONE EARTHWORK
CONCORD CA

CONTI NUED

ON NEXT PAGE



04- 006044
04- CC-680-2
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PACE 7
02/ 21/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

C AND S ERECTORS
SAN RAMON CA

GUARANTEE GLASS
RI CHMOND CA

HGH
OAKLAND CA

MC GARTH
EVERYVI LLE CA

PETERSON MECHANI CAL
SONOVA CA

RF Z
SAN JOSE CA

R J LANTH ER
ESCONDI DO CA

REDWOCOD PAI NTI NG
PI TTSBURG CA

STOCKTON TRI
STOCKTON CA

THYSSEN
HAYWARD CA

COVWPCSI TE PANELS

W NDOWS

ELECTRI CAL

REBAR

PLUMBI NG

STUDS AND DRYWALL

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

PAI NTI NG AND VI NYL

STRUCTURAL STEEL

ELEVATORS



04- 006044
04- CC-680-2
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 8

02/ 21/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ANNI NG JOHNSON
HAYWARD CA

B AND R
CAKLAND CA

B K M LLWORK
NEWARK  CA

BAY CI TI ES
RI CHVOND CA

C AND S ERECTORS
SAN RAMON CA

CARONE AND COVPANY
CONCORD CA

CON J FRANKE
STOCKTON CA

ENVI RONVENTAL CONSTRUCTI ON
SANTA MARIA CA

GHI LOTTI
SAN RAFAEL CA

GUARANTEE GLASS
RI CHVOND CA

PACI FI C COAST STEEL
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

METAL DECK

ROOFI NG AND WATERPROCFI NG

M LLWORK

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

VETAL PANELS

BU LDl NG AND EARTHWORK

ELECTRI CAL

LANDSCAPI NG

DEMOLI TI ON, EARTHWORK AND ASPHALT

GLAZI NG

REI NFORCI NG



04- 006044 Bl D211

04- CC-680-2 PAGE 9

02/ 13/ 02 02/ 21/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PETERSON MECHANI CAL
SONOVA  CA

REDWOOD PAI NTI NG
PI TTSBURG CA

ROLLI E FRENCH
SAN JCSE CA

ROSCAL STEEL
Bl LLI NGS Mr

THYSSEN
HAYWARD CA

WORLDW DE
CONCORD CA

Bl DDER | D NAME AND ADDRESS

PLUMBI NG

PAI NTI NG

DRYWALL AND PLASTER

M SCELLANEQUS STRUCUTRAL STEEL

ELEVATORS

SURVEYI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AERCO PACI FI C
RANCHO CORDOVA CA

AL CAL
HAYWARD CA

ANNI NG JOHNSON
HAYWARD CA

C AND S ERECTORS
SAN RAMON CA

CONTI NUED ON NEXT PAGE

LANDSCAPI NG

ROCFI NG

METAL DECKI NG

ALUM NUM PANELS



04- 006044
04- CC-680-2
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 10

02/ 21/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CARONE AND COVPANY
CONCCRD CA

FRANKEE
STOCKTON CA

GEO MASKER
CAKLAND CA

GUARANTEE GLASS
RI CHVOND CA

KWAN WO
SAN FRANCI SCO CA

L T M CONSTRUCTI ON
SAN LEANDRO CA

N WD
GRANTS PASS OR

PACI FI C COAST STEEL
SAN DI EGO CA

PETERSON MECHANI CAL
SONOVA  CA

R J LANTH ER
ESCONDI DO CA

SHEPARD AND SONS
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

EARTHWORK AND PAVI NG

ELECTRI CAL

PAI NTI NG AND WALL COVERI NG

GLAZI NG AND ALUM NUM CURTAI' N WALL

STRUCTURAL STEEL AND M SCELLANEQUS METALS

CONCRETE

CASEVIORK

REI NFORCI NG

PLUMBI NG

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG

GYPSUM WALLBOARO AND METAL FRAM NG



04- 006044
04- CC-680-2
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PAGE 11

02/ 21/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

THYSSEN KRUPP
HAYWARD CA

Bl DDER | D NAME AND ADDRESS

ELEVATORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AERCO PACI FI C
RANCHO CORDOVA CA

ANNI NG JOHNSON
HAYWARD CA

BAY CI Tl ES
RI CHMOND CA

CON J FRANKE
STOCKTON CA

GH LOTTI BROTHERS
SAN RAFAEL CA

PACI FI C COAST STEEL
VACAVI LLE CA

REDWOOD PAI NTI NG
PI TTSBURG CA

STOCKTON TRI
STOCKTON CA

TABER CONSTRUCTI ON
MARTI NEZ CA

LANDSCAPI NG

METAL DECK

MECHANI CAL

ELECTRI CAL

SI TE WORK

REBAR

PAI NTI NG

STRUCTURAL STEEL

ARCHI TECTURAL



